
SPECIFICATIONS:

SPECIFICATIONS AND GENERAL CONDITIONS

GENERAL CONDITIONS
AIA DOCUMENT A201 - 2017 AIA GENERAL CONDITIONS OF THE CONTRACT FOR
CONSTRUCTION

DIVISION 1 - GENERAL REQUIREMENTS
01 10 00 SUMMARY
01 12 00 MULTIPLE CONTRACTS
01 32 00 SURVEY
01 33 00 SUBMITTALS
01 43 00 TESTING AND SPECIAL INSPECTION
01 50 00 CONSTRUCTION FACILITIES
01 73 00 DEMOLITION
01 74 00 CONSTRUCTION WASTE
01 77 00 CONTRACT CLOSEOUT

DIVISION 3 - CONCRETE
03 11 00 CONCRETE FORMWORK
03 21 00 CONCRETE REINFORCEMENT
03 30 00 CAST_IN_PLACE CONCRETE

DIVISION 5 - METALS
05 58 00 METAL FABRICATIONS

DIVISION 6 - WOOD, PLASTIC AND COMPOSITES
06 11 00 WOOD FRAMING
06 20 00 FINISH CARPENTRY
06 40 00 ARCHITECTURAL WOODWORK
06 52 13 FIBERGLASS-REINFORCED PLASTIC (FRP)

DIVISION 7 - THERMAL AND MOISTURE PROTECTION
07 13 00 MEMBRANE WATERPROOFING
07 14 00 FLUID APPLIED WATERPROOFING
07 21 00 THERMAL INSULATION
07 25 00 SOUND ATTENUATION BATTS
07 92 00 JOINT SEALANTS

DIVISION 8 - OPENINGS
08 12 00 ALUMINUM DOORS AND FRAMES
08 14 00 WOOD DOORS
08 31 00 ACCESS DOORS AND FRAMES
08 71 00 FINISH HARDWARE
08 91 00 LOUVERS

DIVISION 9 - FINISHES
09 20 00 LIGHT GAUGE FRAMING
09 29 00 GYPSUM BOARD
09 30 00 TILE
09 51 00 ACOUSTICAL TILE CEILING
09 66 00 RESILIENT SHEET FLOORING
09 67 00 RESILIENT TILE FLOORING
09 72 00 VINYL WALL COVERING
09 73 00 PREFINISHED PANELS
09 91 00 PAINTING

DIVISION 10 - SPECIALTIES
10 14 00 SIGNS
10 18 00 TOILET ROOM ACCESSORIES
10 21 00 METAL TOILET PARTITIONS
10 26 00 WALL AND CORNER GUARDS
10 44 00 FIRE EXTINGUISHERS AND CABINETS
10 51 00 LOCKERS

DIVISION 12 - FURNISHINGS
12 93 00 SITE FURNISHINGS

GENERAL CONDITIONS
THE FOLLOWING SUPPLEMENTS MODIFY THE AIA DOCUMENT A201 - 2017 AIA GENERAL
CONDITIONS OF THE CONTRACT FOR CONSTRUCTION WHICH IS MADE A PART OF
THESE CONTRACT DOCUMENTS.  WHERE AN ARTICLE, SECTION OR SUBSECTION IN
THE GENERAL CONDITIONS IS AMENDED, VOIDED OR SUPERSEDED BY THE FOLLOWING
PARAGRAPHS, THE PROVISIONS OF SUCH ARTICLE, SECTION OR SUBSECTION NOT SO
AMENDED, VOIDED OR SUPERSEDED SHALL REMAIN IN EFFECT.

ADD THE FOLLOWING SUBSECTION:  1.2.4  IN GENERAL, THE DRAWINGS INDICATE
DIMENSIONS, POSITIONS AND DETAILS OF CONSTRUCTION; THE SPECIFICATIONS
DESCRIBE QUALITIES OF MATERIAL AND METHODS OF WORKMANSHIP.  WORK
DESCRIBED IN THE SPECIFICATIONS, SHOWN ON THE DRAWINGS, OR NECESSARY FOR
PROPER COMPLETION OF THE WORK, SHALL BE EXECUTED IN A COMPETENT MANNER
AND SHALL BE OF THE MATERIALS BEST ADAPTED TO THE PURPOSE WHERE SUCH
WORK OR MATERIALS ARE NOT SPECIFICALLY MENTIONED.

ADD THE FOLLOWING SUBSECTION:  1.2.5  SHOULD CONFLICTS OCCUR IN OR BETWEEN
DRAWINGS AND SPECIFICATIONS, CONTRACTOR IS DEEMED TO HAVE ESTIMATED ON
THE MORE EXPENSIVE PRODUCT, METHOD AND MATERIAL.

ADD THE FOLLOWING SUBSECTION:  1.2.6  WORK AND MATERIALS SHALL BE THE BEST
OF THE KINDS SPECIFIED AND INDICATED.  SHOULD WORK OR MATERIALS BE
REQUIRED WHICH ARE NOT DIRECTLY OR INDIRECTLY CALLED FOR IN THE
SPECIFICATIONS OR SHOWN ON THE DRAWINGS, BUT WHICH ARE NECESSARY FOR
PROPER FULFILLMENT OF THE OBVIOUS INTENT, SAID WORK OR MATERIALS SHALL BE
THE SAME AS SIMILAR PARTS THAT ARE DETAILED, INDICATED OR SPECIFIED, AND
CONTRACTOR SHALL UNDERSTAND THE SAME TO BE IMPLIED AND PROVIDE FOR IT IN
THEIR PROPOSAL AS FULLY AS IF IT WERE PARTICULARLY DESCRIBED OR DELINEATED.

ADD THE FOLLOWING SUBSECTION:  3.1.4  EXECUTE WORK IN ACCORDANCE WITH
CONTRACT DOCUMENTS.  MAKE NO CHANGES WITHOUT HAVING FIRST RECEIVED
WRITTEN PERMISSION.  WHERE DETAILED INFORMATION IS LACKING, BEFORE
PROCEEDING WITH WORK, REFER MATTER TO ARCHITECT FOR SUPPLEMENTAL
INSTRUCTIONS.

ADD THE FOLLOWING SUBSECTION:  3.1.5  IF CONTRACTOR OBSERVES ERRORS,
DISCREPANCIES OR OMISSIONS IN CONTRACT DOCUMENTS, CONTRACTOR SHALL
PROMPTLY NOTIFY ARCHITECT, REQUESTING CLARIFICATION.  IF CONTRACTOR
PROCEEDS WITH WORK AFFECTED BY SUCH ERRORS, DISCREPANCIES OR OMISSIONS
WITHOUT RECEIVING SUCH CLARIFICATION, THEY DO SO AT THEIR OWN RISK.
ADJUSTMENTS INVOLVING SUCH CIRCUMSTANCES MADE BY CONTRACTOR, PRIOR TO
APPROVAL BY ARCHITECT, SHALL BE AT CONTRACTOR'S RISK AND THE SETTLEMENT
OF COMPLICATIONS OR DISPUTES SHALL BE AT CONTRACTOR'S SOLE EXPENSE.

ADD THE FOLLOWING SUBSECTION:  3.2.5  CONTRACTOR SHALL COMPARE CONDITIONS
AT THE SITE WITH CONTRACT DOCUMENTS.  CONTRACTOR SHALL NOTIFY ARCHITECT
OR OWNER, IN WRITING, AT OR BEFORE SUBMITTING THEIR BID, OF DISCREPANCIES
BETWEEN CONTRACT DOCUMENTS AND THE EXISTING CONDITIONS AT THE SITE.

ADD THE FOLLOWING SUBSECTION:  3.2.6  NEITHER OWNER NOR ARCHITECT ASSUME
RESPONSIBILITY FOR AN UNDERSTANDING OR REPRESENTATION MADE BY THEIR
AGENTS OR REPRESENTATIVES PRIOR TO THE EXECUTION OF THE AGREEMENT
UNLESS SUCH UNDERSTANDINGS OR REPRESENTATIONS ARE EXPRESSLY STATED IN
THE AGREEMENT, AND THE AGREEMENT EXPRESSLY PROVIDES THAT RESPONSIBILITY
IS ASSUMED BY OWNER.

ADD THE FOLLOWING SUBSECTION:  3.2.7  MAPS, SOIL INVESTIGATION REPORTS AND
SIMILAR REFERENCE DATA MADE AVAILABLE TO CONTRACTOR ARE GIVEN FOR
CONTRACTOR'S INFORMATION ONLY, AND NEITHER OWNER NOR ARCHITECT ASSUME
RESPONSIBILITY FOR CONCLUSIONS CONTRACTOR MAY DRAW.

ADD THE FOLLOWING SUBSECTION:  3.2.8  FAILURE OF CONTRACTOR TO ACQUAINT
THEMSELVES WITH AVAILABLE INFORMATION CONCERNING THE WORK SHALL NOT
RELIEVE CONTRACTOR FROM THE RESPONSIBILITY FOR ESTIMATING PROPERLY THE
DIFFICULTY OR COST OF SUCCESSFULLY PERFORMING THE WORK.

ADD THE FOLLOWING TO SUBSECTION 3.3.3  NEITHER THE PRESENCE NOR ABSENCE
OF OWNER OR ARCHITECT, NOR THEIR AUTHORIZED REPRESENTATIVES, SHALL
RELIEVE CONTRACTOR FROM REQUIREMENTS OF THE CONTRACT DOCUMENTS.

ADD THE FOLLOWING SUBSECTION:  3.4.4  WHEN REQUESTED BY ARCHITECT,
CONTRACTOR SHALL DELIVER TO ARCHITECT (PRIOR TO FINAL ACCEPTANCE OF THE
WORK AS A WHOLE) SIGNED CERTIFICATES FROM SUPPLIERS OF MATERIALS AND
MANUFACTURED ITEMS STATING THAT SUCH ITEMS CONFORM TO CONTRACT
DOCUMENTS.

ADD THE FOLLOWING SUBSECTION:  3.4.5  CONTRACTOR, UPON AWARD OF THE
CONTRACT, OR WHERE SHOP DRAWINGS, PRODUCT DATA OR SAMPLES ARE
REQUIRED, UPON RECEIPT OF THEIR APPROVAL) SHALL PLACE ORDERS FOR
MATERIALS, WORK, FABRICATION AND EQUIPMENT TO BE INCORPORATED IN THE
WORK.  CONTRACTOR SHALL KEEP ARCHITECT INFORMED AS TO THE AVAILABILITY OF
MATERIALS, WORK, FABRICATIONS AND EQUIPMENT SPECIFIED AND TO ADVISE
ARCHITECT, IN WRITING, OF ORDERS PLACED AND OF SUCH MATERIAL, WORK,
FABRICATION AND EQUIPMENT, WHICH MAY NOT BE AVAILABLE FOR THE PURPOSES OF
THE CONTRACT.

ADD THE FOLLOWING SUBSECTION:  3.4.6  LABOR SHALL BE PERFORMED IN THE BEST
MOST COMPETENT MANNER, BY MECHANICS SKILLED IN THEIR RESPECTIVE TRADES.
STANDARDS FOR WORK REQUIRED THROUGHOUT SHALL BE OF SUCH GRADE AS WILL
RESULT IN FIRST_CLASS WORK.

ADD THE FOLLOWING SUBSECTION:  3.4.7  MECHANICS WHOSE WORK IS
UNSATISFACTORY TO OWNER OR ARCHITECT OR IS CONSIDERED BY OWNER OR
ARCHITECT TO BE CARELESS, UNSKILLED OR OTHERWISE OBJECTIONABLE SHALL BE
DISMISSED UPON WRITTEN NOTICE FROM OWNER.

IN SUBSECTION 3.7.3  DELETE "KNOWING IT TO BE"

ADD THE FOLLOWING SUBSECTION:  3.7.6  CONTRACTOR SHALL, BEFORE COMMENCING
WORK, VERIFY GRADES, LINES, LEVELS AND DIMENSIONS SHOWN ON THE DRAWINGS
AND SHALL REPORT ERRORS OR INCONSISTENCIES TO ARCHITECT.  CONTRACTOR
SHALL NOT PROCEED UNTIL SUCH ERRORS OR INCONSISTENCIES ARE CORRECTED.

ADD THE FOLLOWING SUBSECTION:  3.7.7  CONTRACTOR SHALL ESTABLISH AND
MAINTAIN BUILDINGS AND CONSTRUCTION GRADES, LINES, LEVELS AND BENCHMARKS
AND SHALL BE RESPONSIBLE FOR THERE ACCURACY AND PROTECTION.  THIS WORK
SHALL BE PERFORMED BY A LICENSED SURVEYOR.

ADD THE FOLLOWING SUBSECTION:  3.7.8  CONTRACTOR SHALL PROTECT TEMPORARY
BENCHMARKS AND MAINTAIN THEM IN PLACE FOR THE DURATION OF THE CONTRACT
OR UNTIL SUCH TIME AS THEIR REMOVAL DOES NOT AFFECT COMPLETION OF THE
PROJECT.

ADD THE FOLLOWING SUBSECTION:  3.7.9  CONTRACTOR SHALL NOT REMOVE
PROPERTY LINE MARKERS OR MONUMENTS OR DATA ESTABLISHED BY OWNER.  IF
SUCH ARE DAMAGED OR REMOVED CONTRACTOR SHALL BEAR COST OF
REPLACEMENT.

IN SUBSECTION 3.9.1  DELETE FIRST SENTENCE AND INSERT THE FOLLOWING:
CONTRACTOR SHALL EMPLOY A COMPETENT SUPERINTENDENT AND NECESSARY
ASSISTANTS WHO SHALL ATTEND AT THE PROJECT SITE ON A FULL_TIME BASIS
DURING THE PERFORMANCE OF THE WORK.  THE SUPERINTENDENT SHALL NOT DIVIDE
THEIR DUTIES OR RESPONSIBILITIES AMONG OTHER PROJECTS THAT ARE NOT A
SPECIFIC PORTION OF THIS AGREEMENT.

IN SUBSECTION 3.12.7  CHANGE "APPROVED" TO "REVIEWED"

IN SUBSECTION 3.12.8  CHANGE "ARCHITECT'S APPROVAL" TO "ARCHITECT'S REVIEW" IN
THE FIRST AND SECOND SENTENCE.

IN SECTION 3.13  ADD THE FOLLOWING:  CONTRACTOR SHALL BE LIABLE FOR DAMAGE
CAUSED BY CONTRACTOR TO OWNER'S PREMISES.  CONTRACTOR SHALL HOLD AND
SAVE OWNER AND THEIR AGENTS, FREE AND HARMLESS FROM LIABILITY OF ANY KIND
ARISING FROM THE USE, TRESPASS OR DAMAGE OCCASIONED BY THEIR OPERATIONS
ON PREMISES OR THIRD PERSONS.

ADD THE FOLLOWING SUBSECTION:  3.14.3  EXERCISE CARE IN CUTTING OPERATIONS,
AND PERFORM SUCH OPERATIONS UNDER ADEQUATE SUPERVISION BY COMPETENT
MECHANICS SKILLED IN THE APPLICABLE TRADE.  OPENINGS SHALL BE NEATLY CUT
AND SHALL BE KEPT AS SMALL AS POSSIBLE TO AVOID UNNECESSARY DAMAGE.

ADD THE FOLLOWING SUBSECTION:  3.14.4  REPLACING, PATCHING AND REPAIRING OF
MATERIALS AND SURFACES CUT OR DAMAGED IN THE EXECUTION OF THE WORK
SHALL BE PERFORMED BY EXPERIENCED MECHANICS.  SUCH REPLACING, REPAIRING
AND PATCHING SHALL BE DONE WITH THE APPLICABLE MATERIALS, IN SUCH A MANNER
THAT SURFACES SO REPLACED WILL MATCH THE SURROUNDING SIMILAR SURFACES.

IN SUBSECTION 4.2.7  DELETE, "UNLESS OTHERWISE SPECIFICALLY STATED BY THE
ARCHITECT,"

IN SUBSECTION 5.2.3  ADD THE FOLLOWING:  THE PROVISIONS OF THIS
SUBPARAGRAPH PROVIDING FOR ADJUSTMENT OF PRICE SHALL NOT APPLY IF
CONTRACTOR HAS PROPOSED A SUBCONTRACTOR UNQUALIFIED UNDER APPLICABLE
STATE LAW.

IN SUBSECTION 6.1.1  ADD THE FOLLOWING:  OWNER'S FORCES MAY BE EITHER UNION
OR NON-UNION.

IN SUBSECTION 6.1.3  DELETE IN ITS ENTIRETY AND INSERT THE FOLLOWING:
CONTRACTOR SHALL PROVIDE FOR THE COORDINATION OF THE WORK OF OWNERS
FORCES AND OF EACH SEPARATE CONTRACTOR WITH THE WORK OF CONTRACTOR.

IN SECTION 9.2  ADD "AND OWNER" AFTER ARCHITECT.

ADD THE FOLLOWING SUBSECTION:  9.3.1.3  APPLICATION FOR PAYMENT SHALL BE
MADE ON AIA FORM G-702 AND G-703, APPLICATION AND CERTIFICATE FOR PAYMENT ,
(4 COPIES) UTILIZING COMPLETE PROVISIONS PROVIDED BY THE FORM.  PROVIDE
SIGNATURE SPACE FOR OWNERS APPROVAL.

ADD THE FOLLOWING SUBSECTION:  9.3.2.1  CONTRACTOR AGREES TO ACCOMPANY
PAYMENT REQUESTS, EXCEPT THE FIRST, WITH LIEN WAIVERS PERTAINING TO THE
WORK PERFORMED AND MATERIALS PROVIDED BY CONTRACTOR, SUBCONTRACTORS
AND MATERIAL SUPPLIER; AND FURTHER AGREE THAT OWNER SHALL HAVE THE RIGHT
TO ISSUE CHECKS MADE JOINTLY PAYABLE TO CONTRACTOR AND SUCH
SUBCONTRACTOR OR MATERIAL SUPPLIER.

ADD THE FOLLOWING SUBSECTION:  9.3.2.2  CONTRACTOR AGREES THAT EACH
SUBCONTRACT SHALL CONTAIN AN EXPRESS PROVISION SATISFACTORY IN FORM AND
CONTENT TO OWNER WHEREBY SUCH SUBCONTRACTOR OR MATERIAL SUPPLIER
EXPRESSLY AGREES THAT FOR THE BENEFITS OF OWNER, IT WAIVES RIGHTS TO FILE
MECHANICS LIENS WITH RESPECT TO UNPAID SERVICES OR MATERIALS PROVIDED BY
IT AS SPECIFIED BY CURRENT STATE STATUTES.

ADD THE FOLLOWING SUBSECTION:  9.3.2.3  SUCH SUBCONTRACTOR OR MATERIAL
SUPPLIER SHALL AGREE TO GIVE WRITTEN NOTICE TO OWNER OF NONPAYMENT FOR
MATERIALS AND SERVICES, WHICH NOTICE SHALL INCLUDE A SPECIFIC DETAIL LISTING
OF THE SERVICES AND MATERIALS WITH RESPECT TO WHICH PAYMENT HAS NOT BEEN
MADE.  IF LIENS ARE FILED AGAINST OWNER'S PROPERTY, OWNER MAY, AT THEIR
OPTION, REQUIRE CONTRACTOR TO PROVIDE A BOND IN ACCORDANCE WITH STATE
STATUTES.  FINAL LIEN WAIVERS SHALL ACCOMPANY THE FINAL PAYMENT REQUEST.
LIEN WAIVERS SHALL BE ON AIA DOCUMENT G-706A.

IN SUBSECTION 9.5.1  PARAGRAPH .1 CHANGES TO READ:  DEFECTIVE WORK NOT
REMEDIED, OR FAILURE TO BEGIN REMEDIAL ACTION WITHIN 5 DAYS FOLLOWING
WRITTEN NOTIFICATION.

IN SUBSECTION 9.6.3  CHANGE "ARCHITECT WILL, ON REQUEST" TO READ "OWNER MAY,
ON REQUEST AND AT THEIR DISCRETION"

IN SUBSECTION 9.8.1  ADD "AND THE CERTIFICATE OF OCCUPANCY OR EQUIVALENT
HAVE BEEN ISSUED BY THE APPLICABLE GOVERNMENTAL AGENCY" TO THE END OF
THE PARAGRAPH.

ADD THE FOLLOWING SUBSECTION:  9.8.6  CONTRACTOR SHALL REIMBURSE OWNER BY
DEDUCTIVE CHANGE ORDER, FOR ARCHITECT'S ADDITIONAL SERVICES MADE
NECESSARY BY CONTRACTOR'S FAILURE TO COMPLETE THE WORK WITHIN FIFTEEN
DAYS FROM SUBSTANTIAL COMPLETION.

ADD THE FOLLOWING SUBSECTION:  9.10.2.1  NEITHER THE FINAL PAYMENT NOR THE
REMAINING RETAINED PERCENTAGE SHALL BECOME DUE UNTIL REQUIREMENTS
LISTED IN SECTION 01 77 00 CONTRACT CLOSEOUT ARE COMPLETED.

ADD THE FOLLOWING SUBSECTION:  10.2.9  CONTRACTOR SHALL BE RESPONSIBLE FOR
EXISTING STRUCTURE AND IMPROVEMENTS, BOTH ABOVEGROUND AND
UNDERGROUND, INCLUDING THE FINISHES WITHIN THE ADJOINING WORKING AREAS,
AND SHALL PROVIDE ADEQUATE PROTECTION, EITHER BY BARRICADES, COVERING OR
TEMPORARY REMOVAL.  EXISTING STRUCTURES OR IMPROVEMENTS DAMAGED
DURING CONSTRUCTION SHALL BE REPAIRED AND REPLACED WITH MATERIALS,
WORKMANSHIP, FIXTURES OR EQUIPMENT OF THE SAME QUALITY AND SIZE AS
REQUIRED BY CONTRACT DOCUMENTS.

IN SUBSECTION 11.1.2  ADD THE FOLLOWING:  11.1.2.1  THE INSURANCE REQUIRED BY
SUBSECTION 11.1.1 SHALL BE WRITTEN FOR NOT LESS THAN THE FOLLOWING, OR
GREATER IF REQUIRED BY LAW:

.1 WORKER'S COMPENSATION INSURANCE:  STATE, TO BE STATUTORY,
APPLICABLE FEDERAL, TO BE STATUTORY, EMPLOYER'S LIABILITY $100,000

.2 COMPREHENSIVE GENERAL LIABILITY INSURANCE (INCLUDING
PREMISES-OPERATION; INDEPENDENT CONTRACTOR'S PROTECTION; PRODUCTS
AND COMPLETED OPERATIONS):
BODILY INJURY:  $1,000,000 EACH OCCURRENCE, $2,000,000 ANNUAL AGGREGATE
PROPERTY DAMAGE:  $1,000,000 EACH OCCURRENCE, $2,000,000 ANNUAL
AGGREGATE

PRODUCTS AND COMPLETED OPERATIONS INSURANCE TO BE MAINTAINED
INSURED FOR ONE YEAR AFTER FINAL PAYMENT.  PROPERTY DAMAGE LIABILITY
INSURANCE WILL PROVIDE U COVERAGE.

.3 CONTRACTUAL LIABILITY INSURANCE:
BODILY INJURY:  $1,000,000 EACH OCCURRENCE PROPERTYDAMAGE:$1,000,000
EACHOCCURRENCE,$2,000,000 ANNUAL AGGREGATE

.4 PERSONAL INJURY INSURANCE, WITH EMPLOYMENT EXCLUSION DELETED:
$2,000,000 ANNUAL AGGREGATE

.5 COMPREHENSIVE AUTOMOBILE LIABILITY INSURANCE:
BODILY INJURY:  $1,000,000 EACH PERSON, $2,000,000 EACH OCCURRENCE
PROPERTY DAMAGE:  $1,000,000 EACH OCCURRENCE

.6 CONTRACTOR SHALL PROVIDE THE LIMITS OF LIABILITY BY A COMBINATION OF
THE ABOVE DESCRIBED POLICY FORMS AND AN UMBRELLA EXCESS LIABILITY
POLICY.

CONTRACTOR'S EXCESS LIABILITY, UMBRELLA FORM, BODILY INJURY AND
PROPERTY DAMAGE COMBINED:
$2,000,000 EACH OCCURRENCE, $10,000,000 AGGREGATE

ADD THE FOLLOWING SUBSECTION:  11.4.3  BONDS SHALL BE IN ACCORDANCE WITH

STATE LAWS WITH AMOUNT SHOWN EQUAL TO 100% OF THE TOTAL AMOUNT PAYABLE
BY TERMS OF THE CONTRACT.  SURETY SHALL BE COMPANY LICENSED TO DO
BUSINESS IN THE STATE IN WHICH WORK IS LOCATED AND SHALL BE ACCEPTABLE TO
OWNER.  BOND AMOUNT SHALL BE INCREASED TO INCLUDE CHANGE ORDER ADDED TO
THE CONTRACT TO 100% TOTAL VALUE AMOUNT OF EACH CHANGE ORDER.  BOND
LIMITATIONS SHALL BE ONE YEAR EXCEPT WHERE STATE LAWS AND STATUTES
REQUIRE ADDITIONAL TIME LIMITATIONS.

ADD THE FOLLOWING SUBSECTION:  13.1.1  IN THE EVENT THAT THE BUILDING
INSPECTOR OR OTHER PUBLIC OFFICIAL REQUIRES THAT ADDITIONAL WORK BE DONE
OR THAT THE WORK UNDER CONTRACT DOCUMENTS BE MODIFIED, CONTRACTOR
SHALL NOTIFY ARCHITECT IN WRITING OF THE REQUESTED CHANGE.  ARCHITECT
WILL REVIEW THE REQUESTED CHANGE AND ADVISE CONTRACTOR IN WRITING.  THE
WORK PERFORMED WITHOUT WRITTEN PERMISSION SHALL BE AT THE EXPENSE OF
CONTRACTOR.

SECTION 01 10 00 / SUMMARY

1. THE WORK INCLUDES WORK INDICATED OR SPECIFIED WITHIN THE CONTRACT
LIMIT LINES UNLESS THE WORK IS INDICATED AS NIC (NOT IN CONTRACT.)  ALSO
INCLUDED IS WORK NECESSARY TO PROVIDE WATER, GAS, SEWER, 
TELEPHONE, CABLE AND ELECTRICAL SERVICE TO THE SITE, INCLUDING 
REPLACEMENT OF PAVING TO MEET THE REQUIREMENTS OF GOVERNING 
MUNICIPAL AUTHORITIES.

2. PROVIDE COORDINATION FOR UTILITIES INCLUDING APPLICATIONS, NOTICES,
MEETINGS, SCHEDULING, FINAL CONNECTIONS AND OTHER TASKS NECESSARY
TO PROVIDE UTILITIES TO THE PROJECT.

a. INCLUDE COORDINATION BETWEEN UTILITIES AND TENANTS AS WELL AS 
OTHERS ON THE PROJECT SITE.

b. WORK SHALL BE IN ACCORDANCE WITH UTILITY COMPANY 
REQUIREMENTS.

c. SEND PROPER NOTICES, MAKE NECESSARY ARRANGEMENTS AND 
PERFORM SERVICES REQUIRED IN THE CARE AND MAINTENANCE OF 
PUBLIC UTILITIES DURING THE CONSTRUCTION PERIOD AND UNTIL FINAL 
ACCEPTANCE OF THE WORK BY OWNER.

3. LIMIT THE STORAGE OF MATERIALS AND EQUIPMENT TO AREAS INDICATED BY
OWNER.  NO MATERIAL OR EQUIPMENT SHELL BE PLACED AT LOCATIONS THAT
WOULD IMPEDE ACCESS TO OR FROM EXISTING FACILITIES FOR CUSTOMERS,
EMPLOYEES OR DELIVERIES.  COOPERATE WITH OWNER IN PROVIDING TRAFFIC
CONTROL DURING THE COURSE OF CONSTRUCTION TO PROVIDE A MINIMUM OF
INCONVENIENCE TO OWNER'S CUSTOMERS.

SECTION 01 12 00 / MULTIPLE CONTRACTS

1. CONSTRUCTION ACTIVITIES, UNDER DIRECT SUPERVISION OF OWNER, ARE 
CONTEMPLATED IN THE SAME AREA OF WORK DURING THE CONSTRUCTION
PERIOD.  OTHER CONTRACTORS BEGINNING PROGRESS DURING THE SAME
PERIOD SHALL HAVE EQUAL RIGHTS TO USE THE ROADS, GROUNDS AND 
AREAS.

2. OWNER WILL REQUIRE THE OCCUPANCY OF VARIOUS PORTIONS OF THE 
BUILDING IN ADVANCE OF THE DATE ESTABLISHED IN THE CONTRACT 
DOCUMENTS FOR THE COMPLETION OF WORK.  THE SCHEDULE OF DATES 
REQUIRED BY OWNER FOR USES OF THE VARIOUS AREAS PRIOR TO THE 
COMPLETION OF THE WORK SHALL BE PROVIDED BY OWNER.  OWNER SHALL
HAVE THE RIGHT TO OCCUPY PORTIONS OF THE BUILDING THAT ARE 
COMPLETED ON OR AFTER THE SPECIFIED COMPLETION DATE.  SUCH 
OCCUPANCY BY OWNER WILL NOT RELEASE CONTRACTOR OR THEIR BONDING
AGENCY FROM WARRANTIES OR GUARANTEES AND COMPLETION OF WORK IN
ACCORDANCE WITH CONTRACT DOCUMENTS.

SECTION 01 32 00 / SURVEY

1. VERIFY LAYOUT INFORMATION SHOWN ON DRAWINGS IN RELATION TO 
PROPERTY SURVEY AND EXISTING BENCHMARKS BEFORE PROCEEDING WITH
LAYOUT OF WORK.  RECORD DEVIATIONS FROM REQUIRED LINES AND LEVELS,
AND ADVISE OWNER PROMPTLY UPON DETECTION OF DEVIATIONS.

2. IMMEDIATELY AFTER THE INSTALLATION OF THE BUILDING FOUNDATIONS, 
PREPARE A SURVEY SHOWING THE ACTUAL LOCATION OF PERIMETER 
FOUNDATIONS WITH RESPECT TO PROPERTY LINES.  ALSO INCLUDE THE 
SQUARE FOOTAGE OF THE BUILDING BASED ON THE FOUNDATION.  SUBMIT
ONE COPY OF SURVEY TO OWNER.

SECTION 01 33 00 / SUBMITTALS

SCHEDULES AND COST BREAKDOWN
1. DELIVER TO OWNER A CONSTRUCTION SCHEDULE, SHOWING THE DATES OF

COMMENCEMENT AND COMPLETION OF EACH OF THE VARIOUS SUBDIVISIONS
OF THE WORK REQUIRED UNDER THE CONTRACT DOCUMENTS.

2. SUBMIT MONTHLY AN UPDATED PROGRESS REPORT INDICATING WORK 
COMPLETED DURING THE PRECEDING MONTH AND INDICATE REVISIONS TO THE
CONSTRUCTION SCHEDULE.

3. SUBMIT A SCHEDULE OF THE ANTICIPATED MONTHLY PAYMENTS THAT WILL
BECOME DUE IN ACCORDANCE WITH THE PROGRESS SCHEDULE.  ALSO, 
SUBMIT AN ITEMIZED BREAKDOWN OF THE COSTS OF THE VARIOUS 
SUBDIVISIONS OF THE WORK.  THE FIGURES USED IN MAKING THESE 
SCHEDULES WILL BE USED FOR DETERMINING THE BASIS OF PARTIAL 
PAYMENTS AND WILL NOT BE CONSIDERED AS FIXING A BASIS FOR ADDITIONS
OR DEDUCTIONS THE CONTRACT PRICE.

SHOP DRAWINGS, DATA AND SAMPLES
4. SUBMIT SHOP DRAWINGS, MATERIAL LISTS, MANUFACTURER'S LITERATURE,

SAMPLES AND OTHER INFORMATION IN SUFFICIENT TIME TO PERMIT PROPER
CONSIDERATION AND ACTION ON SAME BEFORE MATERIALS OR ITEMS ARE 
ORDERED.

5. FURNISH TO ARCHITECT FOR REVIEW, ELECTRONIC SETS OF EACH SHOP
DRAWING AND SCHEDULES FOR PARTS OF THE WORK AS SPECIFIED.  
ARCHITECT WILL CHECK FOR CONFORMANCE WITH CONTRACT DOCUMENTS.
DO NOT EXECUTE WORK UNTIL CONFIRMATION OF REVIEW IS OBTAINED.  
AFTER THE SUBMITTAL HAS BEEN REVIEWED IT IS CONTRACTOR'S 
RESPONSIBILITY TO RETRIEVE THE SHOP DRAWINGS FROM ARCHITECT.

6. BEFORE SUBMITTING SHOP DRAWINGS FOR REVIEW, CHECK SHOP DRAWINGS
FOR ACCURACY, ASCERTAIN THAT WORK CONTIGUOUS WITH AND HAVING 
BEARING ON OTHER WORK SHOWN ON SHOP DRAWINGS IS ACCURATELY 
DRAWN, AND THAT WORK SHOWN IS IN CONFORMITY WITH CONTRACT 
REQUIREMENTS.  SHOP DRAWINGS, WHEN SUBMITTED, MUST BEAR A STAMP OF
APPROVAL FROM CONTRACTOR.  DRAWINGS SUBMITTED WITHOUT SUCH 
EXECUTED STAMP OF APPROVAL, OR WHENEVER IT IS EVIDENT THAT THE 
DRAWINGS HAVE NOT BEEN CHECKED, WILL BE RETURNED FOR RESUBMISSION.

7. PREPARE COMPOSITE DRAWINGS AND INSTALLATION LAYOUTS, WHEN 
REQUIRED TO SOLVE TIGHT FIELD CONDITIONS.  SUCH DRAWINGS SHALL 
CONSIST OF DIMENSIONED PLANS AND ELEVATIONS, AND MUST GIVE 
INFORMATION PARTICULARLY AS TO SIZE AND LOCATION OF SLEEVES, 
INSERTS, ATTACHMENTS, OPENINGS, CONDUITS, DUCTS OR STRUCTURAL 
INTERFERENCES.

8. WHEN PRODUCT DATA, CONSISTING OF MANUFACTURER'S PRINTED 
LITERATURE IS REQUIRED TO BE SUBMITTED TO ARCHITECT, IT SHALL BE 
SUBMITTED IN ORIGINAL FORM.  A MINIMUM OF 3 EACH IS REQUIRED; 2 FOR 
ARCHITECT AND ONE TO BE RETURNED TO CONTRACTOR.

EQUIPMENT LISTS
9. SUBMIT 3 COPIES OF A COMPLETE LIST OF MAJOR ITEMS OF MECHANICAL, 

PLUMBING AND ELECTRICAL EQUIPMENT AND MATERIALS WITHIN 30 DAYS 
AFTER AWARD OF CONTRACT.

10. SUBMITTALS SHALL INCLUDE THE MANUFACTURER'S SPECIFICATIONS, 
PHYSICAL DIMENSIONS AND RATINGS OF EQUIPMENT.  FURNISH PERFORMANCE
CURVES FOR PUMPS AND FANS.  WHERE SUBMITTAL SHEET DESCRIBES ITEMS
IN ADDITION TO THAT ITEM BEING SUBMITTED, THE SUBMITTED ITEM SHALL BE
CLEARLY MARKED ON THE SHEET AND SUPERFLUOUS INFORMATION SHALL BE
CROSSED OUT.

11. EQUIPMENT SUBMITTALS SHALL BE COMPLETE INCLUDING SPACE 
REQUIREMENTS, WEIGHT, ELECTRICAL AND MECHANICAL REQUIREMENTS, 
PERFORMANCE DATA AND SUPPLEMENTAL INFORMATION REQUESTED BY 
ARCHITECT.

SECTION 01 43 00 / TESTING AND SPECIAL INSPECTION

1. THE RESPECTIVE SECTIONS OF THESE SPECIFICATIONS CONTAIN 
REQUIREMENTS FOR MATERIALS TESTING AND INSPECTIONS.  COSTS 
INCURRED FOR INSPECTION, SPECIAL INSPECTION AND TESTING LABORATORY
SERVICES SHALL BE PAID FOR BY CONTRACTOR.  SPECIAL INSPECTION SHALL
BE PERFORMED BY A LICENSED STRUCTURAL ENGINEER.

2. PROVIDE THE SERVICES OF A TESTING LABORATORY APPROVED BY 
ARCHITECT.  TESTING LABORATORY SHALL REPORT THE RESULTS OF TESTS, IN
WRITING, SIMULTANEOUSLY TO THE FOLLOWING:  ARCHITECT 1 COPY, 
STRUCTURAL ENGINEER 1 COPY, CONTRACTOR 2 COPIES

SECTION 01 50 00 / CONSTRUCTION FACILITIES

1. UTILITIES:  PROVIDE TEMPORARY ADEQUATE LIGHT AND POWER AND WATER
SUPPLY FOR CONSTRUCTION, MAKING NECESSARY ARRANGEMENTS WITH 

SERVING UTILITY.  RECEIPTS STATING THAT CHARGES HAVE BEEN PAID SHALL
ACCOMPANY APPLICATION FOR FINAL PAYMENT.

2. FIRE PROTECTION:  PROVIDE ADEQUATE FIRE EXTINGUISHERS ON THE 
PREMISES DURING THE COURSE OF CONSTRUCTION, OF THE TYPE AND SIZES
RECOMMENDED BY THE NFPA.  IN THE USE OF HAZARDOUS TYPES OF 
EQUIPMENT, NO WORK SHALL BE COMMENCED OR EQUIPMENT USED UNLESS
FIRE EXTINGUISHERS OF AN APPROVED TYPE AND CAPACITY ARE PLACED IN
THE WORK AREA.

3. TEMPORARY ENCLOSURES, BARRIERS AND FENCES:  PROVIDE AND MAINTAIN
FENCES, BARRICADES, LIGHTS, SHORING AND OTHER PROTECTIVE 
STRUCTURES OR DEVICES NECESSARY FOR THE SAFETY OF WORKERS, 
EQUIPMENT, THE PUBLIC AND PROPERTY.  ABIDE BY STATE OR MUNICIPAL 
LAWS AND REGULATIONS, AND LOCAL ORDINANCES, LAWS AND OTHER 
REQUIREMENTS OF THE COUNTY AND OTHER AUTHORITIES HAVING 
JURISDICTION WITH REGARD TO SAFETY PRECAUTIONS, OPERATION AND FIRE
HAZARDS.

4. SECURITY:  ARCHITECT AND OWNER DO NOT ASSUME RESPONSIBILITY FOR
THE PROTECTION OF THE BUILDING AND PREMISES OR FOR LOSS OF 
MATERIALS, FROM THE TIME THAT THE CONTRACT OPERATIONS HAVE 
COMMENCED UNTIL THE FINAL ACCEPTANCE OF THE WORK BY OWNER.  IF 
WATCHMAN SERVICE IS DEEMED NECESSARY BY CONTRACTOR, SUCH 
PROTECTION SHALL BE PROVIDED BY CONTRACTOR.

5. FACILITY AND EQUIPMENT:  PROVIDE, INSTALL, MAINTAIN AND OPERATE A 
COMPLETE AND ADEQUATE FACILITY FOR THE HANDLING, EXECUTION, 
DISPOSAL AND DISTRIBUTION OF MATERIAL AND EQUIPMENT REQUIRED FOR
THE PROPER AND TIMELY PERFORMANCE OF WORK CONNECTED WITH THE
CONTRACT.

6. TOILET FACILITIES:  PROVIDE PROPER SANITARY AND ADEQUATE TOILET 
FACILITIES FOR THE USE OF WORKERS ON THE PROJECT, LOCATED WHERE
DIRECTED, AND ENFORCE THEIR USE BY PERSONNEL ON THE PROJECT.

7. HEATING:  SHOULD IT BECOME NECESSARY TO DO WORK IN THE BUILDING, 
SUCH AS PLASTERING, CEMENT WORK OR PAINTING, AT TIMES WHEN THE 
TEMPERATURE IS BELOW 40O F CONTRACTOR SHALL PROVIDE TEMPORARY
HEAT FOR SUCH LENGTH OF TIME AS NECESSARY FOR THE PROTECTION OF
THE WORK.

8. SCAFFOLD:  THE WORK SHALL INCLUDE PROVIDING, INSTALLING AND 
MAINTAINING SCAFFOLD NECESSARY FOR THE WORK IN CONFORMITY WITH
APPLICABLE LAWS AND ORDINANCES.

9. PROJECT IDENTIFICATION:  FURNISH AND ERECT A PROJECT SIGN GIVING THE
NAME OF THE PROJECT, OWNER, ARCHITECTS, ENGINEERS AND CONTRACTOR.
SIGN SHALL MEET LOCAL ORDINANCE REQUIREMENTS.

SECTION 01 73 00 / DEMOLITION

1. VISIT THE SITE AND REVIEW THE NATURE OF WORK UNDER THIS SECTION 
PRIOR TO SUBMITTING THE BID.  NOTIFY ARCHITECT OF DISCREPANCIES 
BEFORE PROCEEDING WITH THE WORK.

2. MATERIALS LISTED FOR REUSE OR SALVAGE WHICH IS DAMAGED TO THE 
EXTENT THAT THEY CANNOT BE REUSED SHALL BE REPLACED BY 
CONTRACTOR WITH EQUAL QUALITY MATERIAL.  COORDINATE WITH OWNER ON
DISPOSITION OF SALVAGE ITEMS.

3. REBUILD EXISTING WORK THAT HAS TO BE REMOVED TO ALLOW FOR THE 
INSTALLATION OF NEW WORK.  REPAIR DAMAGE TO THE ROOF AND OTHER 
SURFACES AND ITEMS.

BUILDING DEMOLITION
4. DEBRIS FROM THE DEMOLITION SHALL NOT BE ALLOWED TO ACCUMULATE 

WITHIN THE BUILDING OR ON THE SITE.  UNLESS LISTED FOR REUSE OR 
SALVAGE, DEMOLISHED MATERIALS SHALL BECOME THE PROPERTY OF 
CONTRACTOR, AND SHALL BE REMOVED FROM THE SITE.  SPRINKLE DEBRIS,
AND USE TEMPORARY ENCLOSURES AS NECESSARY TO LIMIT DUST.  DO NOT
USE WATER TO THE EXTENT OF CAUSING FLOODING, CONTAMINATION OR 
RUNOFF.

5. BREAK CONCRETE AND MASONRY INTO SECTIONS LESS THAN 3 FEET IN 
DIMENSION.  LOWER STRUCTURAL FRAMING MEMBERS TO GROUND BY HOIST
OR CRANE.

6. REMOVE FLOORS OVER BASEMENT CONSTRUCTION AND REMOVE ON GRADE
SLABS.  REMOVE EXTERIOR BASEMENT WALLS AND FOOTINGS IN TOTAL.  
REMOVE BELOW GRADE WOOD AND METAL FROM BUILDING DEMOLITION AREA.

7. PERFORM THE REMOVAL, CUTTING AND DRILLING OF EXISTING WORK WITH
CARE, AND USING SMALL TOOLS IN ORDER NOT TO JEOPARDIZE THE 
STRUCTURAL INTEGRITY OF THE BUILDING.  SHORE EXISTING CONSTRUCTION
WHEN EXISTING SUPPORTS ARE REMOVED, TO ALLOW FOR THE INSTALLATION
OF NEW WORK.  PERFORM CUTTING OF EXISTING CONCRETE AND MASONRY
WITH SAWS AND CORE DRILLS; DO NOT USE JACKHAMMERS.

PROTECTION OF EXISTING ROOFING
8. PROVIDE PROTECTION FROM WEATHER WHERE OPENINGS IN EXISTING ROOF

ARE CUT FOR NEW WORK, OR WHERE EXISTING ROOFING IS REMOVED TO 
ALLOW NEW CONSTRUCTION TO JOIN EXISTING.

9. PROVIDE WORKING DECK OF EXTERIOR GRADE PLYWOOD AND WOOD SKIDS
OR OTHER APPROVED MATERIAL OVER EXISTING ROOFING WHEN ADJOINING
NEW WORK.

SECTION 01 74 00 / CONSTRUCTION WASTE

1. CONDUCT CLEANUP AND DISPOSAL OPERATIONS TO COMPLY WITH LOCAL 
ORDINANCES AND ANTIPOLLUTION LAWS.  USE ONLY CLEANING MATERIALS
RECOMMENDED BY THE MANUFACTURER FOR THE SURFACE TO BE CLEANED.

2. DURING THE CONSTRUCTION PERIOD, THE MATERIAL TO BE USED IN THE WORK
SHALL BE KEPT IN AN ORDERLY MANNER, NEATLY STACKED OR PILED.  CLEAN
UP FREQUENTLY (AT LEAST WEEKLY) SCRAP MATERIALS, AND DEBRIS CAUSED
BY OPERATIONS, TO THE END THAT AT ALL TIMES THE SITE OF THE WORK 
SHALL PRESENT A CLEAN AND ORDERLY APPEARANCE.

3. PROVIDE FOR THE DISPOSAL OF SCRAP MATERIALS, AND DEBRIS; MAKE 
NECESSARY ARRANGEMENTS FOR LEGAL DISPOSAL OF SAME OFF THE SITE.
PROVIDE TRASH CONTAINERS FOR USE BY TRADES.

SECTION 01 77 00 / CONTRACT CLOSEOUT

RECORD DRAWINGS
1. PROVIDE RECORD DRAWINGS WHICH SHALL CLEARLY SHOW DIFFERENCES

BETWEEN THE CONTRACT WORK AS DRAWN AND INSTALLED, AS WELL AS 
WORK ADDED TO THE CONTRACT WHICH IS NOT SHOWN ON THE CONTRACT
DRAWINGS.  MAINTAIN A SET OF RECORD DRAWINGS AT THE JOB SITE.  THESE
SHALL BE KEPT CURRENT AND SHALL BE AVAILABLE FOR INSPECTION.

2. IN SHOWING CHANGES IN THE WORK, USE THE SAME LEGENDS AS WERE USED
ON THE CONTRACT DRAWINGS.  INDICATE EXACT LOCATIONS BY DIMENSIONS
AND EXACT ELEVATIONS GIVEN IN JOB DATUM, BY DEPTH.  GIVE DIMENSIONS
FROM A PERMANENT POINT.  GIVE ELEVATIONS TO SEWER AND STORM 
DRAINAGE LINES TO THE INVERT ELEVATION.

3. MECHANICAL AND ELECTRICAL RECORD DRAWINGS SHALL INDICATE ROUTING
OF PIPING, DUCT WORK, POWER AND CONTROL WIRING, LOCATION AND 
FUNCTION OF CONTROLS AND WHETHER MANUAL OR AUTOMATIC AND NORMAL
AMPERAGE READINGS FOR MOTORS TAKEN AT THE EQUIPMENT UNDER 
NORMAL LOAD CONDITIONS.

4. RECORD DRAWINGS PACKAGE SHALL INCLUDE ONE SET OF FINAL TRUSS SHOP
DRAWINGS AND STRUCTURAL CALCULATIONS.  RECORD DRAWINGS SHALL 
CONTAIN THE NAMES, ADDRESSES AND PHONE NUMBER OF THE 
SUBCONTRACTORS.

5. UPON SUBSTANTIAL COMPLETION OF THE WORK, SUBMIT ONE SET OF RECORD
DRAWINGS AND OTHER CLOSE-OUT DOCUMENTS TO ARCHITECT FOR REVIEW.
UPON RECEIPT OF NOTICE OF COMPLETION OF REVIEW OF THE RECORD 
DRAWINGS AND DOCUMENTS DELIVER 3 SETS OF RECORD DOCUMENTS TO
OWNER.

WARRANTY, MAINTENANCE MANUAL AND OPERATING INSTRUCTIONS
6. UPON COMPLETION OF THE INSTALLATION OF WORK, FURNISH ONE BOUND 

COPY OF WARRANTIES, OPERATING AND MAINTENANCE INSTRUCTIONS AND
SPARE PARTS LISTS FOR MATERIALS AND EQUIPMENT, INCLUDING ELECTRICAL
AND CONTROL ITEMS.

7. OPERATING INSTRUCTIONS SHALL INCLUDE COMPLETE OPERATING SEQUENCE,
CONTROL DIAGRAMS, DESCRIPTION OF METHOD OF OPERATING MACHINERY,
MACHINE SERIAL NUMBERS, FACTORY ORDER NUMBERS, PARTS LISTS, 
INSTRUCTION BOOKS, SUPPLIER'S PHONE NUMBERS AND ADDRESSES AND 
INDIVIDUAL EQUIPMENT GUARANTEES.  PARTS LISTS SHALL BE COMPLETE, 
SHOWING PARTS AND PART NUMBERS FOR READY REFERENCE.

8. ASSEMBLE WARRANTY, MAINTENANCE MANUAL AND OPERATING 

INSTRUCTIONS IN 3_RING BINDERS.  LABEL AND INDEX MATERIAL CONTAINED
FOR READY REFERENCE, USING THE SECTION NUMBERS LISTED IN THE 
PROJECT MANUAL.  UPON SUBSTANTIAL COMPLETION OF THE WORK, SUBMIT
ONE COPY OF THE WARRANTY, MAINTENANCE MANUAL AND OPERATING 
INSTRUCTIONS TO ARCHITECT.

9. SUBMIT REQUIRED GUARANTEES IN WRITING.  GUARANTEE PERIODS SHALL BE
IN ACCORDANCE WITH THE GENERAL CONDITIONS.  IN ADDITION, PROVIDE 
WRITTEN GUARANTEES OR CERTIFICATES REQUIRED AS SPECIFIED IN THIS
SECTION AND THE PROJECT MANUAL.

SECTION 03 11 00 / CONCRETE FORMWORK

1. THE DESIGN AND ENGINEERING OF THE FORMWORK SHALL BE THE 
RESPONSIBILITY OF THE CONTRACTOR.  SHORING AND RE-SHORING FOR 
SLABS, BEAMS AND WALLS SHALL BE DESIGNED BY A LICENSED STRUCTURAL
ENGINEER.

2. DESIGN THE FORMWORK IN ACCORDANCE WITH THE LOADS AND LATERAL 
PRESSURES OUTLINED, IN ACI_347 PART 3, PARAGRAPH 1.2 AND WIND LOADS
AS SPECIFIED BY LOCAL CODES.  IN GENERAL, PROVIDE FORMS FOR 
CONCRETE, EXCEPT THAT CONCRETE AUTHORIZED TO BE PLACED DIRECTLY
AGAINST EARTH IN TRENCHES.  FORM SIDES OF GRADE BEAMS.  PROVIDE 
POSITIVE MEANS OF ADJUSTMENT OF FORMWORK AND SHORING TO PREVENT
EXCESSIVE DEFLECTION OR MISALIGNMENT DURING CONCRETE PLACEMENT.

3. CONCEALED CONCRETE SHALL BE CONSTRUCTED OF PLYWOOD OR APPROVED
PATENTED FORMWORK SYSTEMS WITH PLYWOOD FACINGS WITH AS LARGE A
FACE DIMENSION AS POSSIBLE.

4. EXPOSED CONCRETE FORMWORK SHALL BE CONSTRUCTED OF MEDIUM 
DENSITY OVERLAID FORM PANEL

5. DOVETAIL ANCHOR SLOTS SHALL BE 24 GAUGE WIRE COATED SHEET STEEL,
HAVING A FILLER WHICH WILL PREVENT ENTRY OF CONCRETE AND BE READILY
REMOVABLE AFTER THE FORMS ARE STRIPPED.

SECTION 03 21 00 / CONCRETE REINFORCEMENT

1. SUBMIT SHOP DRAWINGS COMPLYING WITH SECTION 01 33 00 FOR WORK IN
THIS SECTION.

a. COMPLY WITH ACI 315.
b. SHOW THE BENDING AND ASSEMBLY DIAGRAMS, BENT BAR DIAGRAMS, BAR

SCHEDULES, STIRRUP SPACING, SPLICING, LAPS, DIMENSIONS, SHAPES, 
DETAILS, SECTIONS, ELEVATIONS AND ACCESSORIES.

c. INCLUDE SPECIAL REINFORCEMENT REQUIRED AND OPENINGS 
THROUGH CONCRETE STRUCTURES.

2. PROVIDE SUPPORTS FOR REINFORCEMENT INCLUDING BOLSTERS, CHAIRS,
SPACERS AND OTHER DEVICES SUITABLE FOR PROPER SPACING, SUPPORTING
AND FASTENING REINFORCING BARS AND WELDED WIRE FABRIC IN PLACE.  USE
WIRE BAR TYPE SUPPORTS COMPLYING WITH PS 7.

SECTION 03 30 00 / CAST-IN-PLACE CONCRETE

1. STANDARD FOR MEASURING, MIXING, TRANSPORTING AND PLACING OF 
CONCRETE SHALL BE ACI_304.  STANDARD FOR MEASURING, MIXING AND 
DELIVERY OF READY MIXED CONCRETE SHALL BE ASTM C_94; EXCEPT THAT
TIME IN MIXER AFTER WATER HAS BEEN ADDED AT BATCH PLANT IS LIMITED TO
ONE AND ONE HALF HOURS.  JOB MIXED CONCRETE SHALL BE SUBJECT TO 
OWNER'S REVIEW OF DESIGN, MIXING AND HANDLING PROCEDURES.

TESTING
2. APPROXIMATELY ONE TEST SHALL BE MADE FOR EACH 50 CY OF EACH CLASS

OF CONCRETE WHEN PLACED IN LARGE CONTINUOUS POURS. AT LEAST ONE
TEST SHALL BE MADE OF POURS LESS THAN 50 CY.  TESTS SHALL BE MADE FOR
7 DAY AND 28 DAY STRENGTH.  MOLD 4 CYLINDERS FOR EACH TEST; ONE FOR
7-DAY TEST, TWO FOR 28- DAY TEST, AND ONE FOR HOLD.

UNDER-SLAB VAPOR BARRIER
3. BASIS OF DESIGN: STEGO WRAP VAPOR BARRIER (15-MIL) BY STEGO 

INDUSTRIES.  VAPOR BARRIER MUST HAVE THE FOLLOWING QUALITIES:
a. PERMEANCE OF LESS THAN 0.01 PERMS AS TESTED IN ACCORDANCE 

WITH ASTM E1745 SECTION 7
b. STRENGTH: ASTM E 1745 CLASS A.  THICKNESS: 15 MILS MINIMUM

4. SEAM TAPE:  STEGO TAPE.  VAPOR-PROOFING MASTIC:  STEGO MASTIC.

5. PLACE A 2" LAYER OF DRY SAND OVER THE VAPOR BARRIER PRIOR TO 
INSTALLATION OF REINFORCEMENT, BASE COURSE AND CONCRETE.

FINISHING FLATWORK
6. CONCRETE SLABS SCHEDULED TO RECEIVE CERAMIC TILE, CONCRETE 

TOPPING OR SIMILAR FINISHES SHALL HAVE A SCREED FINISH BUT TRUE AND
EVEN TO PLANE WITH NO SHARP PROJECTIONS OF RIDGES.

7. USE A SMALL RADIUS EDGER ON EDGES OF EXPOSED WORK.  USE A DEEP 
CUTTING SCORING TOOL TO PROVIDE SCORING.

CURING
8. ONE APPLICATION OF LIQUID CURING COMPOUND APPLIED UNIFORMLY THICK,

IN ACCORDANCE WITH MANUFACTURER'S PUBLISHED INSTRUCTIONS.  
PREVENT RAPID DRYING OF THE CONCRETE AT THE END OF THE CURING 
PERIOD.  APPLICATION OF A SEALER AFTER HARDENING IS RECOMMENDED TO
ASSIST IN OBTAINING UNIFORM CURING.

9. DURING THE CURING PERIOD, PROTECT THE CONCRETE FROM DAMAGING 
MECHANICAL DISTURBANCES; PARTICULARLY LOAD STRESSES, HEAVY SHOCK,
AND EXCESSIVE VIBRATIONS.  PROTECT FINISHED CONCRETE SURFACES FROM
DAMAGE CAUSED BY CONSTRUCTION EQUIPMENT, MATERIALS OR METHODS.
PROTECT FINISHED SURFACES FROM STAINS OR ABRASIONS.

10. PROTECT FLOOR SLABS FROM THE DROPPING OF PLASTER, PAINT AND OTHER
MARRING BY COVERING WITH POLYETHYLENE PLASTIC SHEET, WELL LAPPED
AND SEALED.  MAINTAIN COVERING IN GOOD CONDITION UNTIL DANGER OF 
DAMAGE IS PASSED.

EXPANSION AND CONTROL JOINTS
11. PLACE JOINTS WHERE REQUIRED OR AS INDICATED ON THE DRAWINGS.

12. SUBMIT PROPOSED LOCATION OF JOINTS AND OBTAIN APPROVAL PRIOR TO
CONSTRUCTION.  ADDITIONAL REINFORCING MAY BE REQUIRED AT SOME OF
THESE CONSTRUCTION JOINTS, AND SHALL BE SUPPLIED AND INSTALLED AT NO
ADDITIONAL COST.

13. REINFORCING SHALL BE CONTINUOUS THROUGH JOINTS. NO CONCRETE SHALL
BE LONGER THAN 100' OR MORE THAN 900 SF IN AREA.

14. AT EXTERIOR SLABS_ON_GRADE PROVIDE A 1/2" WIDE CONTROL JOINT 
WHEREVER SLABS ABUT VERTICAL CONSTRUCTION ELEMENTS WHETHER 
INDICATED OR NOT.

LEVELING OF FLOORS
15. TEST THE SURFACE WITH A 10-FOOT STRAIGHT EDGE TO DETECT HIGH AND

LOW SPOTS.  FLOOR SHELL BE NOT LESS THAN FF 35 AND FL 25 PER ACI 302.1R.

16. FLOORS THAT ARE NOT WITHIN THE SPECIFIED TOLERANCES SHALL BE 
LEVELED BY EITHER GRINDING THE SURFACE OF THE CONCRETE TO BRING
INTO TOLERANCE OR REMOVAL AND REPLACEMENT OF THE SLAB.

SEALER
17. APPLY FLOOR HARDENER SEALER ON INTERIOR EXPOSED CONCRETE.
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NOTICE OF ALTERNATE BILLING OR PAYMENT CYCLE:
THIS CONTRACT MAY ALLOW THE OWNER TO  REQUIRE
THE SUBMISSION OF BILLINGS OR  ESTIMATES IN
BILLING CYCLES OTHER THAN THIRTY DAYS.   THIS
CONTRACT MAY ALLOW OWNER TO MAKE PAYMENT
O N  S O M E  A L T E R N A T I V E  S C H E D U L E  A F T E R
CERTIFICATION AND APPROVAL OF BILLING AND
ESTIMATES.  A WRITTEN DESCRIPTION OF SUCH OTHER
BILL ING CYCLE  APPLI CABLE  TO THE PROJ ECT  IS
AVAILABLE FROM OWNER OR DESIGNATED AGENT.

project #:

drawn by:
checked by:

design by:

COPYRIGHT 2023, ALL RIGHTS RESERVED.  THIS
DRAWING IS AN INSTRUMENT OF SERVICE.  IT IS THE
PROPERTY OF RKAA ARCHITECTS, INC. AND MAY NOT BE
REPRODUCED, OR REPRODUCTION HEREOF USED,
WITHOUT WRITTEN PERMISSION OF THE
CORPORATION.            I
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